NOTICE TO CONTRACTORS

CALL ORDER 100

FEDERAL PROJECT NO.
LOCATION: N-63,
COUNTIES: CASS

STP-BR-63-2(114)
ALVO NORTH BRIDGES

The Nebraska Department of Roads will receive sealed bids in Room 104
of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M.
November 03, 2011. At that time the bids will be opened and read for
GRAD CULV

on

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR
WHO IS QUALIFIED FOR: CULVERTS

START DATE 07/02/2012 WORKING DAYS 70
Price Range $ 250,000 to $ 1,000,000
THIS PROJECT CONTAINS A DBE GOAL OF 7.0 %

Plans and specifications may be seen beginning October 11, 2011 at the Lincoln
Central Office and October 17, 2011 at the District Engineer's Office at LINCOLN

Additional letting information may be found at the Nebraska Department of Roads
Web Site at http://www.dor.state.ne.us/letting/.

This project is funded under the Federal-Aid Highway Act,
requirements will apply.

all appropriate Federal

INFORMATIONAL PROPOSAL EACH $ 5.00
PLANS (NOT INCLUDING CROSS SECTIONS OR STANDARDS) 45 SHEETS $ 11.25
CROSS SECTIONS (SHEETS X1 THRU X42) 42 SHEETS $ 10.50
STANDARD PLANS 14 SHEETS $ 3.50
SHEET NO.
1 TITLE PAGE
2-T TYPICAL CROSS SECTIONS
2-S SUMMARY OF QUANTITIES
2-K SUMMARY OF SOILS & GEOTECHNICAL INFORMATION
2-W1 - 2-W2 WETLANDS
2-H1 2-H6 HORIZONTAL ALIGNMENT & ORIENTATION
2-N GENERAL INFORMATION
3 -6 PLAN & PROFILE SHEETS
7 -8 PLAN SHEETS--EROSION CONTROL
9 TYPICAL TRAFFIC CONTROL PLAN--CONCRETE BARRIER PLACEMENT
10 TYPICAL TRAFFIC SIGNAL CONTROL PLAN FOR ONE LANE,
TWO WAY OPERATION WITH BARRIERS
11 TEMPORARY TRAFFIC SIGNAL
12 TEMPORARY PAVEMENT MARKING PLAN
13 - 15 EARTHWORK DATA SHEETS
16 - 19 DRAINAGE STRUCTURE CROSS SECTIONS
20 - 21 SPECIAL PLAN 1C 9' X 9' TWIN SPAN
RC BOX CULVERT
STA. 240+20.50
22 - 23 SPECIAL PLAN 2C 12' X 8' TWIN SPAN
RC BOX CULVERT
STA. 318+48.50
24 - 25 SPECIAL PLAN 3C CONCRETE HEADWALL (FOR 36" - 60" CORRUGATED
METAL PIPES WITH NO SKEW)
26 SPECIAL PLAN 4C CONCRETE HEADWALL (FOR 12" 30" CORRUGATED
METAL PIPES WITH NO SKEW)
27 SPECIAL PLAN 5C CONCRETE HEADWALL (FOR 36" - 60" CORRUGATED
METAL PIPES WITH NO SKEW)
28 SPECIAL PLAN 6C EROSION CHECKS (ALL TYPES)
& FABRIC SILT CHECKS
29 - 30 SPECIAL PLAN 7C TEMPORARY SILT CHECKS
31 32 SPECIAL PLAN 8C CONCRETE PROTECTION BARRIER
R1 R2 RIGHT-OF-WAY SHEETS
X1 X42 CROSS SECTIONS



STANDARD PLANS

329-R9 (4 SHEETS) 8 TO 16
425-R4 COLLARS AND ELBOWS
501-R5 (3 SHEETS) EROSION
502 SILT FENCE DETAILS
804 PRECAST CONCRETE R.
920-R5 (2 SHEETS) TRAFFIC
921-R5 (2 SHEETS) TRAFFIC

INCH CONCRETE PAVEMENT
FOR CONCRETE PIPES
CONTROL

O.W. MARKER
CONTROL, CONSTRUCTION AND MAINTENANCE
CONTROL, CONSTRUCTION AND MAINTENANCE

Quantities shown herein are FOR INFORMATION ONLY and
should not be used for bidding purposes. The Department

reserves the right to change these quantities without notice.

GROUP 1 GRADING

MOBILIZATION
GENERAL CLEARING AND GRUBBING
EXCAVATION
EXCAVATION, BORROW
WATER
RIGHT-OF-WAY MARKERS
REMOVE ASPHALT SURFACE
24" DRIVE PIPE 2,3,4,5,6,7 OR 8
GRAVEL SURFACE COURSE
8" DOWELED CONC PAVE, CLASS 47B-3500
TEMPORARY SURFACING

8"
STABILIZED SUBGRADE

TYPE FLY ASH
EARTH SHOULDER CONSTRUCTION
FLY ASH
COVER CROP SEEDING
EROSION CONTROL, CLASS 1D
EROSION CONTROL, CLASS 2A
EROSION CHECKS, TYPE 1D
EROSION CHECKS, TYPE 2A
FABRIC SILT FENCE-LOW POROSITY

GROUP 4 CULVERT AT STA. 240+20.50

MOBILIZATION
REMOVAL OF UNSUITABLE MATERIAL
EXC FOR PIPE, PIPE-ARCH CULV, AND HDWL
EXCAVATION FOR BOX CULVERTS
TEMPORARY SHORING
47B-3000 CONC FOR HDWL
47B-3000 CONC FOR BOX CULV
RE-STEEL FOR HEADWALL
RE-STEEL FOR BOX CULVERT
REMOVE STRUCTURE
AT STA. 240+20.50
GRANULAR BACKFILL
24" CULV PIPE 3,4,5,6
36" CULV PIPE 3,4,5,6

GROUP 4A CULVERT AT STA. 318+48.50

MOBILIZATION

REMOVAL OF UNSUITABLE MATERIAL

EXC FOR PIPE, PIPE-ARCH CULV, AND HDWL
EXCAVATION FOR BOX CULVERTS

TEMPORARY SHORING

47B-3000 CONC FOR HDWL

47B-3000 CONC FOR BOX CULV

RE-STEEL FOR HEADWALL

RE-STEEL FOR BOX CULVERT
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REMOVE STRUCTURE

AT STA. 318+52.22
GRANULAR BACKFILL
48" CULV PIPE 3,4,5
24" CULV PIPE 3,4,5,6

GROUP 10 GENERAL ITEMS

BARRICADE, TYPE II

BARRICADE, TYPE III

SIGN DAY

CONTRACTOR FURNISHED SIGN DAY

TEMP PAVEMENT MARKING REMOVAL
PAVEMENT MARKING REMOVAL

TEMP PVMT MARKING, TYPE PAINT

TEMP PVMT MARKING SURF PREP

FLAGGING

CONCRETE PROTECTION BARRIER

RELOCATE CONC PROTECTION BARRIER
TEMPORARY RUMBLE STRIP

TEMPORARY TRAFFIC SIGNAL

TRAFFIC CONTROL MANAGEMENT

FIELD OFFICE

MOBILIZATION

RENTAL OF LOADER, FULLY OPERATED
RENTAL OF DUMP TRUCK, FULLY OPERATED
RENTAL OF SKID LOADER, FULLY OPERATED

RENT CRAWLER MNTED HYD EXCAVATOR, F.O.

TEMPORARY SILT CHECK
TEMPORARY SILT FENCE
TEMPORARY MULCH
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